



**BID BULLETIN
27 September 2022**

In connection with the procurement of Various Infrastructure Projects at Pasig City posted in PhilGEPS on 14 September 2022, the Submission and Opening of Bids originally scheduled on 03 October 2022 at 10:00 am, will be rescheduled due to lack of quorum.

Previous schedule:	03 October 2022
New schedule:	10 October 2022
Venue:	7F Meeting Room
Time:	10:00 A.M.

The following are the relevant items for Submission and Opening of Bids.

NO.	NAME OF PROJECT/CONTRACT	APPROVED BUDGET FOR THE CONTRACT	CONTRACT TIME DURATION
1	Installation of LED Tapered Streetlights at Various Locations, Brgy. Bagong Ilog, Pasig City	6,583,415.96	120
2	Installation of LED Tapered Streetlights at Various Locations, Brgy. Dela Paz, Pasig City	5,881,374.14	120
3	Installation of LED Tapered Streetlights at Various Locations, (Sto. Tomas, Dumandan, Mejico and Buenmar / Avelino Mejico Sr.) Brgy. Santolan, Pasig City	5,143,332.23	120
4	Installation of LED Tapered Streetlights at Various Locations, (Sta. Lucia, San Juan, San Isidro, Sto. Domingo, San Antonio) Brgy. Santolan, Pasig City	4,029,790.70	120
5	Installation of LED Tapered Streetlights at Various Locations, Brgy. Buting, Pasig City	3,951,258.70	120
6	Installation of LED Tapered Streetlights at Various Locations Doña Betang, Brgy. Santolan, Pasig City	3,313,942.56	120
7	Installation of LED Tapered Streetlights at Center Island, Brgy. Sumilang, Pasig City	2,705,349.83	120
8	Installation of LED Tapered Streetlights at Various Locations, Brgy. San Antonio, Pasig City	2,586,591.42	120
9	Installation of LED Tapered Streetlights at GSIS Road, Brgy. Rosario, Pasig City	1,802,707.62	120
10	Installation of LED Tapered Streetlights at Bliss III Housing Westbank, Brgy. Maybunga, Pasig City	1,518,709.53	120
11	Installation of LED Tapered Streetlights at Dela Paz St., Brgy. Caniogan, Pasig City	1,496,365.40	120
12	Installation of LED Tapered Streetlights at Bautista Ville, Brgy. Rosario, Pasig City	1,325,475.53	120
13	Installation of LED Tapered Streetlights at Guanio Compound, Brgy. Maybunga, Pasig City	1,166,398.17	120
14	Installation of Columbarium Doors, Elevator Shaft with Elevator Additional Access, Bone Repository and Offices at Barracks Cemetery, Brgy. Caniogan, Pasig City	34,799,828.05	240
15	Renovation and Improvement of Supply Building, Pasig City General Hospital, Brgy. Maybunga, Pasig City	20,239,087.79	180



16	Improvement of Youth Development Center at YDC, RAVE, Brgy. Maybunga, Pasig City	19,546,090.21	180
17	Installation of LED Tapered Streetlights at Various Locations, Brgy. Dela Paz, Pasig City	3,947,949.65	120
18	Installation of LED Tapered Streetlights at RAVE Adventure Park, Brgy. Maybunga, Pasig City	1,883,870.52	120
19	Installation of LED Tapered Streetlights at Frankfurt St., Brgy. San Miguel, Pasig City	1,643,630.26	120
20	Installation of LED Tapered Streetlights at Doña Juliana Uno, Brgy. Sta. Lucia, Pasig City	1,564,091.58	120
21	Conversion of 3rd Floor Tiangge Aisle to Multipurpose Area, Inhouse Clinic, Ventilation of Whole Mega Market at Pasig City Mega Market, Caruncho Ave., Brgy. San Nicolas, Pasig City	28,211,870.60	240
22	Rehabilitation of Secondary Canals / Drainage System and Improvement of of Grocery Area, Hallways / Alleys at Ground Floor - Pasig City Mega Market, Caruncho Ave., Brgy. San Nicolas, Pasig City	27,242,487.82	360
23	Provision of Covered Walkway / Waiting Shed at Pasig Mega Market, Caruncho Ave., Brgy. San Nicolas, Pasig City	1,967,689.26	90

This notice shall form an Integral Part of the said bidding.

For the information and guidance of all concerned.


ATTY. JOSEPHINE C. LATI-BAGAOISAN *JB*
BAC Chairperson